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SECTION H - SPECIAL CONTRACT REQUIREMENTS

H.01 CONSECUTIVE NUMBERING

H.02

Due to automated procedures employed in formulating this document, clauses and
provisions contained within may not always be consecutively numbered.

PENSION AND BENEFIT PLANS

@) Background on Benefit Plans

)

)

©)

(4)

®)

The Hanford Site Pension Plan (HSPP) is a multi-employer pension plan
which includes three (3) separate benefit structures: two (2) for
bargaining unit employees and one (1) for non-bargaining unit
employees (exempt and nonexempt). The HSPP covers eligible
employees of certain U.S. Department of Energy (DOE) Hanford prime
contractors and subcontractors. The HSPP is managed and administered
by committees composed of representatives from each of the sponsoring
employers.

The Hanford Site Savings Plans (HSSPs) cover eligible employees of
certain DOE Hanford prime contractors and subcontractors. The HSSPs
includes three (3) separate plans: two (2) plans for bargaining unit
employees and one (1) plan for non-bargaining unit employees (exempt
and nonexempt). The HSSPs are managed and administered by
committees composed of representatives from each of the sponsoring
employers.

The Hanford Employee Welfare Trust (HEWT) is a multiple employer
welfare arrangement (MEWA). Health and welfare benefits are
administered under the HEWT which contains provisions for a wide
range of medical and insurance benefits for eligible Hanford workers of
certain DOE Hanford prime contractors and subcontractors and their
beneficiaries. The HEWT is managed and administered by the HEWT
Committee, which is composed of representatives from each sponsoring
employer.

The Contractor is required in paragraph (h) to offer a market-based
package of retirement and medical benefits to Non-Incumbent
Employees (as defined in paragraph (c)). These benefit plans are
referred to herein as "Market-Based Plans.” Benefit costs associated
with Market-Based Plans are not reimbursable under this contract, costs
are to be included in the firm fixed price portion of the contract.

The HSPP, HSSP and HEWT are collectively referred to herein as the
“Plans” for purposes of the Section H Clauses entitled, Pension and
Benefit Plans, Post-Contract Responsibilities for Pension and Other
Benefit Plans, and Incumbent Employees Benefit Plans.
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(b) Incumbent Employees for the purposes of this Contract

Based on prior employment and the terms of the HSPP, Incumbent Employees
are those employees eligible under the terms of the HSPP to participate, or to
return to and participate, in the HSPP and accrue Benefit Service as defined in
the HSPP.

(c) Non-Incumbent Employees

If an employee does not meet the definition of an Incumbent Employee with
respect to the HSPP as described in paragraph (b), the employee will be
considered a Non-Incumbent Employee for the purposes of this Contract.

(d) Pension and Other Benefit Programs

(1) The Contractor shall become a sponsor of the pension and other benefit
plans identified in paragraph (a)(5), when it hires Incumbent Employees
unless the Contractor demonstrates to the satisfaction of the Contracting
Officer that there are no practicable means of doing so that would
maintain its segment of the HSPP in a tax-qualified basis, and shall be
responsible for the management and administration of the Market-
Based Plans identified in paragraphs (a)(4).

2 Unless otherwise required by applicable law or approved by the
Contracting Officer, no implementation of a benefit program and no
amendment to any of the plans identified in paragraph (a)(5) or
underlying trust documents thereto shall result in allowable costs (FAR
Part 31) under this Contract.

3 No presumption of allowability will exist when the Contractor
implements a new benefit plan or makes changes to existing benefit
plans identified in paragraph (a)(5) until the Contracting Officer makes
a determination of cost allowability for reimbursement for new or
changed benefit plans.

(@) Cost reimbursement for pension and other benefit plans identified in
paragraph (2)(5) sponsored by the Contractor will be based on the
Contracting Officer’s approval of Contractor actions pursuant to an
approved Ben-Val and an Employee Benefits Cost Study as described
below.

(5) The Contractor shall submit the studies required in (i) and (ii) below. The
studies shall be used by the Contractor in calculating the cost of benefits
under existing benefit plans. An Employee Benefits Value (Ben-Val)
Study Method using no less than 15 comparator organizations and an
Employee Benefits Cost Survey comparison Method shall be used in this
evaluation to establish an appropriate comparison method. In addition, the
Contractor shall submit updated studies to the Contracting Officer for
approval prior to the adoption of any change to a pension or other benefit
plan identified in paragraph (a)(5).
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Q) Separate Ben-Val studies are required every two years for all
plans identified in paragraph (a). A Ben-Val is an actuarial study of the
relative value (RV) of the benefits programs offered by the Contractor
measured against the RV of benefit programs offered by comparator
companies approved by the Contracting Officer. To the extent that the
value studies do not address post retirement benefits other than
pensions, the Contractor shall provide a separate cost and plan design
data comparison for the post-retirement benefits other than pensions
using external benchmarks derived from nationally recognized and
Contracting Officer approved survey sources; and,

(i) Separate Employee Benefits Cost Study comparisons are
annually required for all plans identified in paragraph (a)(5). An
Employee Benefits Cost Study is a study which analyzes the
Contractor’s employee benefits cost on a per capita per full time
equivalent employee basis and as a percent of payroll and compares
them with the costs reported by the U.S. Department of Labor’s Bureau
of Labor Statistics or other Contracting Officer approved, broad based,
national survey.

When net benefit value exceeds the comparator group by more than five
(5) percent (%), the Contractor shall submit a corrective action plan to
the Contracting Officer for approval, unless waived by the Contracting
Officer.

When the average total benefit per capita cost or total benefit cost as a
percent of payroll exceeds the comparator group by more than 5 %, and
if required by the Contracting Officer, the Contractor shall submit an
analysis of the specific plan costs that are above the per capita cost
range or total benefit cost as a percent of payroll and a corrective action
plan to achieve conformance with a Contracting Officer directed per
capita cost range or total benefit cost as a percent of payroll.

Within two (2) years of approval of the Contractor's corrective action
plan by the Contracting Officer, the Contractor shall implement
corrective action plans to align employee benefit programs with the
benefit value and per capita cost range or percent of payroll as approved
by the Contracting Officer.

The Contractor may not terminate any plans identified in paragraph
(2)(5), during the term of the Contract without prior approval of the
Contracting Officer in writing.

Cost reimbursement for Post-Retirement Benefits (PRBS) is contingent
on the specific terms of the plans identified in paragraph (a)(5), as
amended. Unless required by Federal or State law, advance funding of
PRBs is not allowable.

All costs of administration shall be costs of each plan individually and
allocated to participating plan sponsors. Costs of administration shall be
directly billed to the plans and not charged by indirect allocation.
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The Contractor shall maintain a sufficient number of trained and
qualified personnel to perform all of the functions of the plans.

The Contractor shall render all ordinary and normal administrative
services and functions which may be reasonably required for those plans
identified in paragraph (a)(5). The Contractor shall annually provide an
itemization of costs incurred for plan administration for each plan to the
Contracting Officer within 60 days of the end of each plan year.

The Contractor shall manage Plan assets in a prudent manner. The
Contractor shall develop and submit to the Contracting Officer an
Investment Policy Statement for each plan that clearly defines
investment return objectives and risk tolerances, and shall perform
annual pension plan Investment Performance Self-Assessments. The
Contractor performance self-assessments shall address investment
objectives, development of the plans to achieve investment objectives,
execution of the plans, performance monitoring, and appropriate
corrective action planning and execution. The Contractor shall provide
the Contracting Officer with a copy of each plan’s Investment
Performance Self-Assessment.

The Contractor shall comply with the Investment Policy Statements
developed for the plans identified in paragraph (a)(5). Should the
Contractor incur higher costs because the Contractor fails to comply
with all or part of the established Investment Policy Statements provided
to DOE, the additional costs incurred are unallowable.

Each contractor sponsoring a pension and/or postretirement benefit plan
shall participate in the annual plan management process which includes
written responses to a questionnaire regarding plan management,
providing forecasted estimates of future reimbursements in connection
with the plan and participating in a conference call to discuss the
contractor submission (see (€)(8) below for Pension Management Plan
requirements).

Each contractor shall respond to quarterly data calls issued through
iBenefits, or its successor system for plans identified in paragraph

(@)(®).

Contractors shall submit new benefit plans and changes to plan design
or funding methodology for plans identified in paragraph (a)(5) with
justification to the Contracting Officer for approval. The justification
must:

(i) demonstrate the effect of the plan changes on the contract net
benefit value or per capita benefit costs,

(i)  provide the dollar estimate of savings or costs, and
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(iii) provide the basis of determining the estimated savings or cost.

Establishment and Maintenance of Pension Plans for which DOE Reimburses
Costs

(1) The Contractor shall comply with the requirements of Employee
Retirement Income Security Act (ERISA) if applicable to the pension
plan and any other applicable laws.

(2 Employees working for the Contractor shall only accrue credit for
service under this Contract after the date of Contract award.

3 Any pension plan maintained by the Contractor, for which DOE
reimburses costs, shall be maintained as a separate pension plan distinct
from any other pension plan which provides credit for current service
not previously paid through a DOE cost reimbursement contract.

(@)) The following reports shall be submitted to DOE as soon as possible
after the last day of the plan year by the contractor responsible for each
designated pension plan funded by DOE but no later than the dates
specified below:

(i) Actuarial Valuation Reports. The annual actuarial valuation report
for each DOE-reimbursed pension plan and when a pension plan is
commingled, the contractor shall submit separate reports for DOE’s
portion and the plan total by the due date for filing IRS Form 5500.

(ii) Forms 5500. Copies of IRS Forms 5500 with Schedules for each
DOE-funded pension plan, no later than that submitted to the IRS.

(iii) Forms 5300. Copies of all forms in the 5300 series submitted to the
IRS that document the establishment, amendment, termination,
spin-off, or merger of a plan submitted to the IRS.

(5) At least sixty (60) days prior to the adoption of any changes to a pension
plan, the Contractor shall submit the information required below, as
applicable, to the Contracting Officer for approval or disapproval and a
determination as to whether the costs are deemed allowable pursuant to
FAR 31.205-6, as supplemented by DEAR 970.3102-05-6.

(D) For proposed changes to pension plans and pension plan
funding, the Contractor shall provide the following to the
Contracting Officer:

(A) a copy of the current plan document (as conformed to
show all prior plan amendments), with the proposed
new amendment indicated in redline/strikeout;

(B) an analysis of the impact of any proposed changes on
actuarial accrued liabilities and costs;
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© except in circumstances where the Contracting Officer
indicates that it is unnecessary, a legal explanation of
the proposed changes from the counsel used by the plan
for purposes of compliance with all legal requirements
applicable to private sector defined benefit pension
plans;

(D) the Summary Plan Description; and,

(E) any such additional information as requested by the
Contracting Officer.

The Contractor shall not terminate any pension plan without at least 60
days notice to and the approval of the Contracting Officer prior to the
scheduled date of plan termination.

Each contractor pension plan shall be subjected to a limited-scope audit
annually that satisfies the requirements of ERISA section 103, except
that every third year the contractor must conduct a full-scope audit
satisfying ERISA section 103. Alternatively, the contractor may
conduct a full-scope audit satisfying ERISA section 103 annually. In all
cases, the Contractor must submit the audit results to the contracting
officer. In years in which a limited scope audit is conducted, the
contractor must provide the contracting officer with a copy of the
qualified trustee or custodian’s certification regarding the investment
information that provides the basis for the plan sponsor to satisfy
reporting requirements under ERISA section 104,

The Pension Management Plan shall include the following:

(A) A Pension Management Plan (PMP) discussing the Contractor’s
plans for management and administration of all pension plans
consistent with the terms of this contract. The PMP shall be
updated and submitted to the Contracting Officer in draft
annually no later than 45 days after the last day of the Plan year
along with its draft actuarial valuation.

(B) Within thirty (30) days after the date of the submission,
appropriate Contractor representatives shall meet with the
Contracting Officer to discuss the Contractor’s proposed draft
annual update of the PMP to specifically discuss any anticipated
changes in the projected pension contributions from the prior
year’s contributions and any discrepancies between the actual
contributions made for the most recent year preceding that
meeting and the projected contributions for that year which the
Contractor had submitted to the Contracting Officer the prior
year. The annual revision of the PMP shall include:

(1) The Contractor’s best projection of the contributions
which it will be legally obligated to make to the pension plan(s),
beginning with the required contributions for the coming fiscal
year, based on the latest actuarial valuation, and continuing for
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the following four years. This estimate will be based upon
compliance with all applicable legal requirements relating to the
determination of contributions and upon the assumptions set out
in the plan document(s).

(i) If the actuarial valuation submitted pursuant to the
annual PMP update indicates that the sponsor of the pension
plan must impose pension plan benefit restrictions, the
Contractor shall provide the following information:

(aa)  The type of benefit restriction that will take
place,

(bb)  The number of Contractor employees that
potentially could be impacted and the nature of the
restriction (e.g., financial impact) by imposition of the
required benefit restriction, and

(cc)  The amount of money that would need to be
contributed to the pension plan to avoid legally required
benefit restrictions.

(iii) A detailed discussion of how the Contractor intends to
manage the pension plan(s) to maximize the contribution
predictability (i.e. forecasting accuracy) and contain current and
future costs, to include rationale for selection of all plan
assumptions that determine the required contributions and
which impact the level and predictability of required
contributions. The Contractor is required to annually establish a
long term (e.g. five year) plan that outlines the projected
retirement plan costs, and any planned action steps to be taken
to better manage predictability. The contractor must also share
the following information with the Department during the
meeting:

(aa) Strategy for achieving and maintaining fully-
funded status of the plan(s)

(bb)  Investment policy statement for the plan, with
any recent updates

(cc)  Results of recent asset liability studies (required
to be performed every 3 years or after a significant
event) including rational for maintaining current asset
allocation strategy

(dd)  Comparison of budget projections submitted to
the Department to actual contributions

(ee)  Any recent reports, findings, or
recommendations provided by plan’s investment
consultant.

(f) Actuarial experience studies to set the plan’s
actuarial assumptions (required to be performed every
3-5 years)



(9)

(10)

Hanford 222-S Laboratory Analysis and Testing Services
Request for Proposal
DE-SOL-0005750

(iv) An assessment to evaluate the effectiveness of the
Contractor’s pension plan(s) investment management/results.
The assessment shall include at a minimum: a review and
analysis of pension plan investment objectives; the strategies
employed to achieve those objectives; the methods used to
monitor execution of those strategies and the achievement of the
investment objectives; and a comparative analysis of the
objectives and performance of other comparable pension plans.
The Contractor shall also identify its plans, if any, for revising
any aspect of its pension plan management based on the results
of the review.

Reimbursement of Contractors for Contributions to Defined Benefit
Pension Plans

Contractors that sponsor plans identified in paragraph (a)(5) will be
reimbursed for pension contributions in the amounts necessary to ensure
that the plans are funded to meet the annual minimum requirement
under ERISA, as amended by the Pension Protection Act (PPA).
However, reimbursement for pension contributions above the annual
minimum contribution required under ERISA, as amended by the PPA,
will require prior approval of the Contracting Officer and will be
considered on a case by case basis. Reimbursement amounts will take
into consideration all pre-funding balances and funding standard
carryover balances.

Terminating Operations

When operations at a designated DOE facility are terminated and no
further work is to occur under the prime contract, the following apply:

(1) No further benefits for service shall accrue.

(2) The Contractor shall provide a determination statement in its
settlement proposal, defining and identifying all liabilities and assets
attributable to the DOE contract.

(3) The Contractor shall base its pension liabilities attributable to DOE
contract work on the market value of annuities or lump sum
payments or dispose of such liabilities through a competitive
purchase of annuities or lump sum payouts.

(4) Assets shall be determined using the “accrual-basis market value”
on the date of termination of operations.

(5) DOE and the Contractor(s) shall establish an effective date for
spinoff or plan termination. On the same day as the contractor
notifies the IRS of the spinoff or plan termination, all plan assets
assigned to a spun-off or terminating plan shall be placed in a low-
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risk liability matching portfolio until the successor trustee, or an
insurance company, is able to assume stewardship of those assets.

Terminating Plans

M)

)

©)

(4)

()

(6)

(")

DOE contractors shall not terminate any pension plan (Commingled
or site specific) without requesting Departmental approval at least
60 days prior to the scheduled date of plan termination.

To the extent possible, the contractor shall satisfy plan liabilities to
plan participants by the purchase of annuities through competitive
bidding on the open annuity market or lump sum payouts. The
contractor shall apply the assumptions and procedures of the
Pension Benefit Guaranty Corporation.

Funds to be paid or transferred to any party as a result of settlements
relating to pension plan termination or reassignment shall accrue
interest from the effective date of termination or reassignment until
the date of payment or transfer.

If ERISA or IRC rules prevent a full transfer of excess DOE
reimbursed assets from the terminated plan, the contractor shall pay
any deficiency directly to DOE according to a schedule of payments
to be negotiated by the parties.

On or before the same day as the contractor notifies the IRS of the
spinoff or plan termination, all plan assets assigned to a spun-off or
terminating plan shall be placed in a low-risk liability matching
portfolio until the successor trustee, or an insurance company, is
able to assume stewardship of those assets.

DOE liability to a Commingled pension plan shall not exceed that
portion which corresponds to DOE contract service. The DOE shall
have no other liability to the plan, to the plan sponsor, or to the plan
participants.

After all liabilities of the plan are satisfied, the contractor shall
return to DOE an amount equaling the asset reversion from the plan
termination and any earnings which accrue on that amount because
of a delay in the payment to DOE. Such amount and such earnings
shall be subject to DOE audit. To effect the purposes of this
paragraph, DOE and the contractor may stipulate to a schedule of
payments.

()] Benefits for Incumbent Employees under the HSPP and HSSP

)

HSPP

(i)

The Contractor shall allow individuals who are Incumbent

Employees to accrue credit under the HSPP for service under this
Contract. The Contractor shall timely supply the Plan Administrator(s)

H-11



(9)

()

Hanford 222-S Laboratory Analysis and Testing Services
Request for Proposal
DE-SOL-0005750

with the information required by the Administrator(s) necessary to
effectively administer the Plan(s). Contributions to the HSPP as
determined by the Plan Administrator shall be allowable costs under this
Contract, subject to compliance with other provisions of this Contract
and terms of the Plans, as amended. At Contract completion, the
Contractor shall fully fund its withdrawal liability under the HSPP;
provided, however, that when or if this Contract expires or terminates,
the Contractor shall continue as a plan sponsor of the HSPP pursuant to
the Section H Clause entitled, Post-Contract Responsibilities for
Pension and Other Benefit Plans.

(i) The Contractor shall coordinate with the HSPP Administrator to
ensure DOE receives an annual reporting and accounting of the
Contractor’s pension obligations, pursuant to Financial Accounting
Standard (FAS) 87, for those employees participating in the HSPP and
supply the Administrator with all the information necessary to maintain
the Federal tax qualifications of all Contractor and Hanford Site pension
plans.

HSSP

0) Contributions to the HSSP shall be allowable costs under this
Contract, subject to compliance with other provisions of this Contract
and terms of the Plans, as amended.

Benefits for Incumbent Employees under the HEWT

1)

)

The Contractor shall be a sponsor of the HEWT. Individuals who are
Incumbent Employees for purposes of the HEWT shall be eligible to
participate in the HEWT and receive medical and other benefits under
the HEWT consistent with the terms of that HEWT, as amended. As a
sponsor to the HEWT, the Contractor shall recognize service
credited under the HEWT toward the service period required to
receive severance.

The Contractor shall in a timely manner supply the HEWT
Administrator with the information required by the Administrator
necessary to effectively administer the HEWT. The Contractor shall
coordinate with the HEWT Administrator to ensure that DOE receives
copies of all annual reports, actuarial reports, and submissions of

FAS 106 data, and other reports as required by the Contracting Officer,
of the Contractor’s benefit obligations for those employees participating
in the HEWT under this Contract. Contributions to the HEWT as
determined by the HEWT Administrator shall be allowable costs under
this Contract, subject to compliance with other provisions of this
Contract.
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(h) Pension and Other Benefits for Non-Incumbent Employees

(1) The Contractor shall offer a market-based package of retirement and
medical benefits competitive for the industry to individuals who are not
Incumbent Employees. If the Contractor meets all applicable legal and
tax requirements, the Contractor may establish a separate line of
business pursuant to Internal Revenue Code (IRC) 410 and 414 for the
purpose of maintaining the Federal tax qualification of pension covering
the Contractor’s employees.

2 All cost for market-based retirement, and medical benefits are borne by
the Contractor as part of the firm fixed price bid. This includes
Contractor costs for establishment, maintenance, and administration of
market-based plans.

H.03 POST-CONTRACT RESPONSIBILITIES FOR PENSION AND OTHER
BENEFIT PLANS

(@) If this Contract expires or terminates and the U.S. Department of Energy (DOE)
has awarded a contract under which the new contractor becomes a sponsor of the
Hanford Site Pension Plan (HSPP), Hanford Site Savings Plan (HSSP), Hanford
Employee Welfare Trust (HEWT), as defined in paragraph (a) of the Section H Clause
entitled, Pension and Benefit Plans, of this contract, the Contractor shall cooperate and
transfer to the new contractor its responsibility for sponsorship, management and
administration of the plans as appropriate and consistent with direction from the
Contracting Officer.

(b) If this Contract expires or terminates without a contract with a new contractor
under which the new contractor becomes a sponsor of the HSPP, HSSP, HEWT, as
defined in paragraph (a) of the Section H Clause entitled, Pension and Benefit Plans, of
this Contract, or if the Contracting Officer determines that the scope of work under the
Contract has been completed (any one such event may be deemed by the Contracting
Officer to be “Contract Completion” for purposes of this clause), whichever is earlier, and
notwithstanding any other obligations and requirements concerning expiration or
termination under any other clause of this Contract, the following actions shall occur
regarding the Contractor’s obligations regarding all of the plans as defined in paragraph (a)
of the Section H Clause entitled, Pension and Benefit Plans, of this Contract at the time of
Contract Completion:

@ Subject to subparagraph (2) below, and notwithstanding any legal
obligations independent of the Contract the Contractor may have
regarding responsibilities for sponsorship, management, and
administration of the plans as defined in paragraph (a)(5) of the Section
H Clause entitled, Pension and Benefit Plans, of this Contract, the
Contractor shall remain the sponsor of the plans as defined in paragraph
(@) of the Section H Clause entitled, Employee Compensation: Pay and
Benefits, of this Contract, in accordance with applicable legal
requirements.
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2 The parties shall exercise their best efforts to reach agreement on the
Contractor's responsibilities for sponsorship, management and
administration of the plans as defined in paragraph (a)(5) of the Section
H Clause entitled, Pension and Benefit Plans, of this Contract prior to or
at the time of Contract Completion. However, if the parties have not
reached agreement on the Contractor's responsibilities for sponsorship,
management and administration of the plans as defined in paragraph (a)
of the Section H Clause entitled, Pension and Benefit Plans, of this
Contract prior to or at the time of Contract Completion, unless and until
such agreement is reached, the Contractor shall comply with written
direction from the Contracting Officer regarding the Contractor's
responsibilities for continued provision of pension and other benefits
under the plans as defined in paragraph (a)(5) of the Section H Clause
entitled, Pension and Benefit Plans, of this Contract, including but not
limited to continued sponsorship of the plans as defined in paragraph
(2)(5) of the Section H Clause entitled, Pension and Benefit Plans, of
this Contract, in accordance with applicable legal requirements. To the
extent that the Contractor incurs costs in implementing direction from
the Contracting Officer, the Contractor’s costs will be reimbursed
pursuant to applicable Contract provisions.

INCUMBENT EMPLOYEES BENEFIT PLANS, AND APPROVAL FOR
SUBCONTRACTORS TO PARTICIPATE IN THE PLANS

@ DOE and the Contractor shall agree to those subcontractors that will be subject
to the requirements to provide pension and other benefits for Incumbent Employees as
defined in paragraph (b) of the Section H Clause entitled, Pension and Benefit Plans.
The Contractor shall submit its proposed agreement to DOE no later than thirty days
prior to the close of the Transition Period, as defined in the Section F Clause entitled,
Period of Performance. After the parties have reached agreement, as set forth above,
upon those subcontractors subject to paragraph (a) of the Section H Clause entitled
Pension and Benefit Plans, the Contractor may propose changes to the agreement. Prior
to initiating any subcontracting action (e.g., issuing a solicitation) that may require a
subcontractor to offer benefits to Incumbent Employees, the Contractor shall provide the
Contracting Officer with rationale to support the benefits of its proposed change.
Proposed changes shall not be effective or implemented without prior written approval
by the Contracting Officer. Approval of the proposed change is at the unilateral
discretion of the Contracting Officer.

(b) The Contractor shall flow down to all subcontractors that are subject to the
agreement in paragraph (a) of this Clause the requirements of paragraphs (e), (f), (9),
and (h) of the Section H Clause entitled, Pension and Benefit Plans, and paragraphs (a)
and (b) of the Section H clause entitled, Post-Contract Responsibilities for Pension and
Other Benefit Plans.

(c) For the purpose of determining allowability of costs, the Contractor shall not
take any action that would result in the change of status of an Incumbent Employee with
respect to Plans identified in paragraphs (a)(5) of the Section H Clause entitled, Pension
and Benefit Plans, without the prior written approval of the Contracting Officer.
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(d) Subject to other subcontract review and approval requirements in this Contract,
this Clause does not limit the Contractor's ability to utilize subcontractors as necessary to
perform Contract requirements.

NO THIRD PARTY BENEFICIARIES

This Contract is for the exclusive benefit and convenience of the parties hereto. Nothing
contained herein shall be construed as granting, vesting, creating or conferring any right
of action or any other right or benefit upon past, present or future employees of the
Contractor, or upon any other third party. This provision is not intended to limit or
impair the rights which any person may have under applicable Federal statutes.

LABOR RELATIONS

@) The Contractor shall respect the right of employees to organize and to form,
join, or assist labor organizations, to bargain collectively through their chosen labor
representatives, to engage in other concerted activities for the purpose of collective
bargaining or other mutual aid or protection, and to refrain from any or all of these
activities.

(b) The Contractor shall meet with the Contracting Officer or designee(s) for the
purpose of reviewing the Contractor’s bargaining objectives for cost reimbursement
purposes in the areas of wages, pension, and medical benefits prior to negotiations of
any collective bargaining agreement or revision there to and shall consult with and
obtain the approval of the Contracting Officer regarding appropriate economic
bargaining parameters in the above listed areas prior to the Contractor entering into the
collective bargaining process. During the collective bargaining process, the Contractor
shall notify the Contracting Officer before submitting or agreeing to any collective
bargaining proposal which can be calculated to affect allowable costs under this
Contract.

(© The Contractor shall seek to maintain harmonious bargaining relationships that
reflect a judicious expenditure of public funds, equitable resolution of disputes and
effective and efficient bargaining relationships consistent with the requirements of FAR
Subpart 22.1 and DEAR Subpart 970.2201 and all applicable Federal and state labor
relations laws.

(d) The Contractor shall notify the Contracting Officer or designee in a timely
fashion of all labor relations issues and matters of local interest including organizing
initiatives, unfair labor practice, work stoppages, picketing, labor arbitrations, and
settlement agreements and will furnish such additional information as may be required
by the Contracting Officer.

(e) Provide the contracting officer with a “Report of Settlement” after ratification of
a collective bargaining agreement by accessing the Labor Relations Module in iBenefits,
a DOE reporting system, during the next open quarter. Data will include information
only for negotiated wages, pension, and medical costs.
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COLLECTIVE BARGAINING AGREEMENT(S)

The Contractor shall use its best efforts to ensure that collective bargaining agreements
negotiated under this Contract contain provisions designed to assure continuity of
services. All such agreements entered into during the Contract period of performance
should provide that grievances and disputes involving the interpretation or application of
the agreement will be settled without resorting to strike, lockout, or other interruption of
normal operations. For this purpose, each collective bargaining agreement should
provide an effective grievance procedure with arbitration as its final step, unless the
parties mutually agree upon some other method of assuring continuity of operations.
The Contractor shall include the substance of this Clause in any subcontracts performed
on the U.S. Department of Energy (DOE)-owned site which will affect the continuity of
operation of the facility.

WORKFORCE RESTRUCTURING

Notwithstanding any other provision in this Contract, when the Contractor determines
that a reduction of force is necessary, the contractor shall notify the Contracting Officer
in writing at least 30 days in advance of employees being laid off. Information to be
provided will include the number of impacted employees along with a list of impacted
job classifications.

WORKERS’ COMPENSATION

The Hanford Workers” Compensation Program is an administrative function that
provides for the support of the Hanford Site Workers’ Compensation Program under
U.S. Department of Energy (DOE) State of Washington Self-Insurance. Pursuant to
State of Washington Revised Code (RCW) Title 51, DOE is a group self-insurer for
purposes of workers’ compensation coverage. Notwithstanding any other provision in
this Contract, the coverage afforded by the workers’ compensation statutes shall, for
performance of work under this Contract at the Hanford Site, be subject to the following:

@ Under the terms of a Memorandum of Understanding with the Washington State
Department of Labor and Industries (L&I), DOE has agreed to perform all functions
required by self-insurers in the State of Washington.

(b)  The Contractor shall take such action, and only such action, as DOE requests in
connection with workers’ compensation claims. Those actions will be limited to
providing those documents that are customary and usual in the workers’ compensation
claims processing.

(c) Under RCW Title 51.32.073, DOE is the self-insurer and is responsible for
making quarterly payments to the L&I. In support of this arrangement, the Contractor
shall be responsible for withholding appropriate employee contributions and forwarding
these contributions on a timely basis, plus the employer-matching amount to DOE.

(d)  The workers’ compensation program shall operate in partnership with
Contractor employee benefits, risk management, and environmental, safety, and health
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management programs. The Contractor shall cooperate with DOE for the management
and administration of the DOE-RL self-insurance program.

(e) The Contractor shall be responsible for predecessor Contractor claims that fall
under DOE’s self-insurance. The Contractor shall;

1. Verifying the requestor’s employment record to ensure the individual was
covered by the DOE Self-Insurance for workers compensation.

2. Provide an L&I Self-Insurer Accident Report (SIF-2) form, and
prescription card information (provided by DOE Third Party Administrator
(TPA)).

3. When the SIF-2 is returned to the Contractor, provide a copy to DOE TPA
along with those documents that are customary and usual in the workers’
compensation claims processing, such as the Employee Job Task Analysis
(EJTA), timecard or payroll information, if available.

4] The Contractor shall certify as to the accuracy of the payroll record used by
DOE in establishing the self-insurance claims reserves and cooperate with any state
audit.

(9) The Contractor shall provide statutory workers' compensation coverage for staff
members performing work under this Contract outside of the State of Washington and
not otherwise covered by the State of Washington workers’ compensation laws.

(h) Time-loss compensation shall be paid by DOE-RL’s self-insurance program to
injured workers in accordance with the RCW § 51.08.178 and other applicable
requirements.

Q) Workers compensation loss income benefit payments, when supplemented by
other programs (such as salary continuation, short-term disability) are to be administered
so that total benefit payments from all sources shall not exceed 100 percent of the
employee's net pay.

{)) Upon request, the Contractor shall submit to DOE, or other party as designated
by DOE, payroll records as required by Washington State Workers’ Compensation laws.

(K) Upon request, the Contractor shall submit to DOE, or other party as designated
by DOE, the accident reports required by RCW Title 51, Section 51.28.010, or any other
documentation requested by DOE pursuant to the Washington State Workers’
Compensation laws.

() Upon request, the Contractor shall submit to the Contracting Officer an
evaluation and analysis of workers’ compensation cost as a percent of payroll compared
with the percentage of payroll cost reported by a nationally recognized Cost of Risk
Survey that has been pre-approved by DOE.
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(m) The Contractor shall ensure all employees receive training and have a clear
understanding of the workers’ compensation process.

(n) The Contractor shall develop and maintain a web site with Workers
Compensation information and ensure that the web site is made available to employees
within 45 days of the close of Transition.

(0) The Contractor shall provide additional training to claimants on the workers’
compensation process when a claim is filed. This training shall include but is not limited
to information regarding company contacts, approvals needed for appointments, time
off, documentation requirements, etc.

(p) The Contractor shall provide briefings to DOE as requested.

(@) For purposes of workers' compensation, all entities included in the Contractor
team arrangement, as defined below, shall be covered by DOE's self-insurance
certification under Washington State Department of Labor and Industries for workers'
compensation:

(1) Contractor team arrangement means an arrangement in which —

Q) Two or more companies form a partnership or joint venture to
act as a potential prime Contractor; or

(i) A potential prime Contractor agrees with one or more other
companies to have them act as its sub-contractors under a specified
Government contract or acquisition program.

2 Any changes to the Contractor team arrangement for purposes of
workers' compensation coverage shall be subject to the prior approval of
the Contracting Officer.

n Sub-contractors not meeting the Contractor teaming arrangement definition
performing work under this Contract on behalf of the Contractor are not covered by the
provision of the Memorandum of Understanding referenced above.

(s) The Contractor shall flow-down to its subcontractors the requirements to
provide statutory workers compensation coverage for the subcontractors’ employees.
The Contractor shall have no responsibility for subcontractor workers’ compensation
when it includes this requirement in the sub-contract(s).

ACCESS TO DOE-OWNED OR LEASED FACILITIES

(@ The performance of this contract requires that employees of the Contractor have
physical access to DOE-owned or leased facilities; however, this clause does not
control requirements for an employee’s obtaining a security clearance. The
Contractor understands and agrees that DOE has a prescribed process with which
the Contractor and its employees must comply in order to receive security badges
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that allow such physical access. The Contractor further understands that it must
propose employees whose backgrounds offer the best prospect of obtaining
approval for access, considering the following potentially disqualifying criteria,
which are not all inclusive and may vary depending on access requirements:

1. Is or is suspected of being, a terrorist;
2. Isthe subject of an outstanding warrant;

3. Has deliberately omitted, concealed, or falsified relevant and material facts
from any Questionnaire for National Security Positions (SF-86),
Questionnaire for Non-Sensitive Positions (SF-85), or similar form;

4. Has presented false or forged identity source documents;
5. Has been barred from Federal employment;

6. Is currently awaiting a hearing or trial or has been convicted of a crime
punishable by imprisonment of six (6) months or longer; or

7. Is awaiting or serving a form of pre-prosecution probation, suspended or
deferred sentencing, probation or parole in conjunction with an arrest or
criminal charges against the individual for a crime that is punishable by
imprisonment of six (6) months or longer.

The Contractor shall assure:

1. In initiating the process for gaining physical access, (i) compliance with
procedures established by DOE, including use of any forms directed by
DOE; (ii) that employees properly complete said forms; and (iii) that the
employees submit the forms to the person designated by the Contracting
Officer.

2. In completing the process for gaining physical access, that its employees (i)
cooperate with DOE officials responsible for granting access to DOE-
owned or leased facilities; and (ii) provide any additional information as
DOE may request.

The Contractor understands and agrees that DOE may unilaterally deny a security
badge to an employee and that the denial remains effective until such time as DOE
determines that access may be granted. Upon notice from DOE that an employee’s
application for a security badge is or will be denied, the Contractor shall promptly
identify a substitute employee and initiate the process for gaining access for the
substitute. DOE’s denial of a security badge to individual employees shall not be
cause for extension of the period of performance of this Contract or any contractor
claim against DOE.

The Contractor shall return to the Contracting Officer or designee the badge(s) or
other credential(s) provided by DOE pursuant to this clause, granting physical
access to DOE-owned or leased facilities by the Contractor’s employee(s), upon
(1) the termination of this Contract; (2) the expiration of this Contract; (3) the
termination of employment on this Contract by an individual employee; or (4)
demand by DOE for return of the badge.

The Contractor shall include this clause, including this paragraph (e), in any
subcontract, awarded in the performance of this Contract, in which one or more
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subcontractor employees will require physical access to DOE—owned or leased
facilities.

H.11 CONFIDENTIALITY OF INFORMATION

H.12

(@)

(b)

(©)

(d)

(€)

To the extent that the work under this Contract requires that the Contractor be
given access to confidential or proprietary business, technical, or financial
information belonging to the Government or other companies, the Contractor
shall, after receipt thereof, treat such information as confidential and agree not to
appropriate such information to its own use or to disclose such information to
third parties unless specifically authorized by the Contracting Officer in writing.
The foregoing obligations, however, shall not apply to:

1. Information which, at the time of receipt by the Contractor, is in the public
domain;

2. Information which is published after receipt thereof by the Contractor or
otherwise becomes part of the public domain through no fault of the
Contractor;

3. Information which the Contractor can demonstrate was in his possession at
the time of receipt thereof and was not acquired directly or indirectly from
the Government or other companies;

4. Information which the Contractor can demonstrate was received by it from a
third party who did not require the Contractor to hold it in confidence.

The Contractor shall obtain the written agreement, in a form satisfactory to the
Contracting Officer, of each employee permitted access, whereby the employee
agrees that he will not discuss, divulge or disclose any such information or data
to any person or entity except those persons within the Contractor's organization
directly concerned with the performance of the Contract.

The Contractor agrees, if requested by the Government, to sign an agreement
identical, in all material respects, to the provisions of this clause, with each
company supplying information to the Contractor under this Contract, and to
supply a copy of such agreement to the Contracting Officer.

The Contractor agrees that upon request by DOE it will execute a DOE-
approved agreement with any party whose facilities or proprietary data it is
given access to or is furnished, restricting use and disclosure of the data or the
information obtained from the facilities. Upon request by DOE, such an
agreement shall also be signed by Contractor personnel.

This clause shall flow down to all subcontracts.

CONSERVATION OF UTILITIES

The Contractor shall instruct Contractor employees in utilities conservation practices.
The Contractor shall operate under conditions that preclude the waste of utilities. The
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Contractor shall use lights only in areas where and at the time when work is actually
being performed except in those areas where lighting is essential for purpose of safety
and security.

CONTRACT PARTICIPATION BY FOREIGN NATIONALS

€)) The Contractor shall notify the Contracting Officer, in writing, prior to the
employment of or participation by any foreign national in the performance of work
under the Contract.

(b) The Contractor shall notify the Contracting Officer, in writing, prior to any visit
to sites covered by this Contract by any foreign national in connection with the work
being performed under this Contract. This notification shall be made at least 75 days
prior to the planned visit.

DEPARTMENT OF LABOR WAGE DETERMINATIONS

In the performance of this Contract, the Contractor shall comply with the requirements
of the U.S. Department of Labor Wage Determination(s), located in Section J of this
solicitation, designated for Richland, Washington and the surrounding area.

LOBBYING RESTRICTIONS (ENERGY AND WATER DEVELOPMENT AND
RELATED AGENCIES APPROPRIATIONS ACT, 2013)

The Contractor agrees that none of the funds obligated on this award shall be expended,
directly or indirectly, to influence congressional action on any legislation or
appropriation matters pending before Congress, other than to communicate to members
of Congress as described in 18 U.S.C. 1913. This restriction is in addition to those
prescribed elsewhere in statue and regulations.

MODIFICATION AUTHORITY

Notwithstanding any of the other clauses of this Contract, the CO shall be the only
individual authorized to:

(@  Accept nonconforming work,
(b) Waive any requirement of this Contract, or
(c) Modify any term or condition of this Contract.

INCORPORATION OF REPRESENTATIONS, CERTIFICATIONS, AND
OTHER STATEMENTS OF OFFEROR

The representations, certifications, and other statements of Offeror, completed by the
Contractor, Dated TBD, are hereby incorporated by reference and made a part of this
contract.
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NOTICE REGARDING THE PURCHASE OF AMERICAN-MADE
EQUIPMENT AND PRODUCTS -- SENSE OF CONGRESS

It is the Sense of the Congress that, to the greatest extent practicable, all equipment and
material purchased with funds made available under this award should be American-
made.

WORKER SAFETY AND HEALTH PROGRAM

(@) 10 CFR 851 sets forth the worker health and safety requirements for the conduct
of contractor activities at DOE sites. A “DOE site” means a DOE-owned or —
leased area or location or other area or location controlled by DOE where
activities and operations are performed at one or more facilities or places by a
contractor in furtherance of a DOE mission. A “Covered workplace” means a
place at a DOE site where a contractor is responsible for performing work in
furtherance of a DOE mission.

(b) The Contractor shall comply with all applicable safety and health requirements set
forth in 10 CFR 851, Worker Safety and Health Program. The Contractor shall
develop, implement, and maintain a written Worker Safety and Health Plan
(WSHP) which shall describe the Contractor's method for complying with and
implementing the applicable requirements of 10 CFR 851. The WSHP shall be
submitted to and approved by DOE within 60 days of the notice to proceed. The
approved WSHP must be implemented prior to the start of work. In performance
of the work, the Contractor shall provide a safe and healthful workplace, and must
comply with its approved WSHP and all applicable Federal and state
environmental, health, and safety regulations. The Contractor shall take all
reasonable precautions to protect the environment, health, and safety of its
employees, DOE personnel, and members of the public. The Contractor shall take
all necessary and reasonable steps to minimize the impact of its work on DOE
functions and employees. When more than one contractor works in a shared
workplace, the Contractor shall coordinate with the other contractors to ensure
roles, responsibilities, and worker safety and health provisions are clearly
delineated. The Contractor shall participate in all emergency response drills and
exercises.

(c) The Contractor shall immediately report all job-related injuries and/or illnesses
which occur in any DOE facility to the Contracting Officer’s Representative.
Upon request, the Contractor shall provide a copy of occupational safety and
health self-assessments and/or inspections of work sites for job hazards for its
DOE facilities to the Contracting Officer’s Representative.

(d) The Contracting Officer will notify the Contractor, in writing, of any
noncompliance with the terms of this clause, plus the corrective action to be taken.
After receipt of such notice, the Contractor shall immediately take corrective
action.

(e) Inthe event that the Contractor fails to comply with the terms and conditions of
this clause, the Contracting Officer may, without prejudice to any other legal or
contractual rights, issue a stop work order halting all or any part of the work.
Thereafter, a start order for resumption of the work may be issued at the discretion
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of the Contracting Officer. The Contractor shall not be entitled to an equitable
adjustment of the Contract amount or extension of the performance schedule on
any stop work order issued under this special Contract requirement.

H.20 EMPLOYEE CONCERNS PROGRAM

H.21

The Contractor shall submit an implementation plan to the Contracting Officer for
approval within 90 days of issuance of the Notice to Proceed that describes an Employee
Concerns Program (ECP) that implements all programmatic requirements in DOE Order
442.1A Employee Concerns Program, and all superseding versions.

ALTERNATIVE DISPUTE RESOLUTION (ADR)

(a)

(b)

(©)

The DOE and the Contractor both recognize that methods for fair and efficient
resolution of significant disputes are essential to the successful and timely
achievement of critical milestones and completion of all Contract requirements.
Accordingly, the parties agree that in the event of a dispute to jointly select a
'standing neutral.' The standing neutral will be available to help resolve disputes as
they arise. Such standing neutral can be an individual, a board comprised of three
independent experts, or a company with specific expertise in the Contract area. If a
standing neutral cannot be agreed upon, the DOE Office of Dispute Resolution will
make a selection. Specific joint ADR processes shall be developed.

The parties agree the following provision may be invoked for significant disputes
upon mutual agreement of the DOE and the Contractor:

1. DOE and the Contractor shall use their best efforts to informally resolve
any dispute, claim, question, or disagreement by consulting and
negotiating with each other in good faith, recognizing their mutual
interests, and attempting to reach a just and equitable solution
satisfactory to both parties. If any agreement cannot be reached through
informal negotiations within 30 days after the start of negotiations, then
such disagreement shall be referred to the standing neutral, pursuant to
the jointly-developed ADR procedures.

2. The standing neutral will not render a decision, but will assist the parties
in reaching a mutually satisfactory agreement. In the event the parties are
unable after 30 days to reach such an agreement, either party may
request, and the standing neutral will render, a non-binding advisory
opinion. Such opinion shall not be admissible in evidence in any
subsequent proceedings.

If one party to this Contract requests the use of the process set forth in Paragraphs
b(1) and b(2) of this clause and the other party disagrees, the party disagreeing must
express its position in writing to the other party. On any such occasion, if the party
requesting the above process wishes to file a claim they may proceed in accordance
with Section I, FAR 52.233-1 Disputes Alternate .
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All of the above must be in writing.

H.22 ASSIGNMENT AND ADMINISTRATION OF SUBCONTRACTS

(@)

(b)

(©)

Assignment of DOE Prime Contracts. During the period of performance of this
Contract, it may become necessary for the U.S. Department of Energy (DOE) to
transfer and assign existing or future DOE prime contracts supporting site work to
this contract. The Contractor shall accept the transfers and assignments of contracts.
Any recommendations and/or suggestions regarding individual transfers directed by
DOE shall be submitted in writing to the Contracting Officer prior to the transfer or
assignment.

Administration of Subcontracts. The administration of all subcontracts entered into
and/or managed by the Contractor, including responsibility for payment hereunder,
shall remain with the Contractor. The Government reserves the right at any time to
require that the Contractor submit any or all other contractual arrangements,
including but not limited to purchase orders or classes of purchase orders, for
approval, and provide information concerning methods, practices, and procedures
used or proposed to be used in subcontracting and purchasing. Subcontracts and
purchase orders shall be made in the name of the Contractor, shall not bind nor
purport to bind the Government, shall not relieve the Contractor of any obligation
under this contract (including, among other things, the obligation to properly
supervise and coordinate the work of subcontractors), and shall be in such form and
contain such provisions as are required by this contract or as the Contracting Officer
may prescribe. Any consent by the Contracting Officer to the placement of
subcontracts shall not be construed to create subcontractor privity of contract with
the Government.

Transfer of Subcontracts. As the successor contractor, the Contractor agrees to
accept the transfer of existing subcontracts as determined necessary by DOE for
continuity of operations. The Contractor shall attempt to negotiate changes to the
assigned subcontracts incorporating mandatory flow-down provisions at no cost. If
the subcontractor refuses to accept the changes or requests price adjustments, the
Contractor will notify the Contracting Officer in writing. DOE reserves the right to
direct the Contractor to transfer to DOE or another Contractor any subcontract
awarded under this contract.

H.23 SUBCONTRACTS

(@)

Prior to the placement of subcontracts and in accordance with the clause entitled
FAR 52.244-6, "Subcontracts for Commercial Items (DEC 2010) ," the Contractor
shall ensure that:

1. They contain all of the clauses of this contract (altered when necessary for
proper identification of the contracting parties) which contain a
requirement for such inclusion in applicable subcontracts. Particular
attention should be directed to the potential flow-down applicability of the
clauses entitled "Utilization of Small Business Concerns and Small
Disadvantaged Business Concerns™ contained in Part I, Section | of the
contract;
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2. Any applicable subcontractor Certificate of Current Cost or Pricing Data
(see FAR 15.404-3b) and subcontractor Representations and Certifications
(see Part 1V, Section K and the document referenced in the
Representations, Certifications and Other Statements of the Bidder clause
are received); and

3. Any required prior notice and description of the subcontract is given to the
Contracting Officer and any required consent is received. Except as may
be expressly set forth therein, any consent by the Contracting Officer to the
placement of subcontracts shall not be construed to constitute approval of
the subcontractor or any subcontract terms or conditions, determination of
the allowability of any cost revision of this contract or any of the respective
obligations of the parties there under, or creation of any subcontractor
privity of contract with the Government.

Prior to the award of any subcontracts for advisory and assistance services, the
Contractor shall obtain from the proposed subcontractor or consultant the
disclosure required by, and shall determine in writing whether the interests
disclosed present an actual or significant potential for an organizational conflict of
interest, in accordance with the contained in Section | of this contract. The
subcontractor shall perform no work until the Contractor has cleared the
subcontractor for Organizational Conflicts of Interest (OCI).

KEY PERSONNEL

(@)

(b)

(©)

Introduction.

Key Personnel are considered essential to the success of all work being
performed under this Contract. This Clause provides specific requirements for
the Key Personnel Team, requirements for changes to Key Personnel, contract
commitment, and identification of all Key Personnel for this Contract.

Key Personnel Team Requirements.

All Key Persons under this Contract are collectively referred to as the Key
Personnel Team. The Contracting Officer and designated Contracting Officer’s
Representative(s) shall have direct access to the Key Personnel.

Definitions

@ For the purposes of this Clause, Changes to Key Personnel is defined as:
(i) any change to the position assignment of a current Key Person under
the Contract, except for a person who acts for short periods of time, in
the place of a Key Person during his or her absence, the total time of
which shall not exceed 30 working days during any given year; (ii)
utilizing the services of a new substitute Key Person for assignment to
the Contract; or (iii) assigning a current Key Person for work outside the
Contract.

2 For the purposes of this Clause, Beyond the Contractor’s Control is
defined as an event for which the Contractor lacked legal authority or
ability to prevent Changes to Key Personnel.
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(d) Requirements for Changes to Key Personnel

Q) The Contractor shall notify the Contracting Officer and request approval
in writing at least 60 days in advance of any changes to Key Personnel.|

(2 The Contractor shall not make a change in Key Personnel without prior
written approval of the Contracting Officer.

3 No Key Person position shall remain vacant for a period more than 30
days following Contracting Officer approval of a change in Key
Personnel.

4) Approval of changes to Key Personnel is at the unilateral discretion of
the Contracting Officer.

(e) Unless approved in advance, in writing, by the CO. Key Personnel shall not be
removed, replaced or diverted by the Contractor for reasons under the
Contractor’s control within one (1) year of performance from the date of
assuming full responsibility for the PWS; or for a replacement Key Personnel
within one year of being placed in the position,

()] The list of personnel may, with the consent of the contracting parties, be
amended from time to time during the course of the contract to add or delete
personnel.

Key Personnel
Name Position
Laboratory/Project Manager

H.25 GREEN PURCHASING UNDER DOE SERVICE CONTRACTS

Pursuant to Executive Order 13423, Strengthening Federal Environmental, Energy and
Transportation Management, the Department of Energy is committed to managing its
facilities in a manner that will promote the natural environment and protect the health
and well-being of its Federal employees and contractor service providers. In the
performance of work under this contract, the Contractor shall exert its best efforts to
provide its services in a manner that will promote the natural environment and protect
the health and well-being of Federal employees, contract service providers and visitors
using the facility. Green purchasing or environmentally preferable contracting includes
the initiatives described below:

e Alternative Fuels and Vehicles are described at http://afdc.enerqgy.gov/afdc/

e Biobased Products are described at http://www.biopreferred.gov/

o Energy efficient products are described at http://;energystar.gov/products for
Energy Star products and at http://www.eere.energy.gov/femp/procurement for
FEMP designated products
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e Environmentally Preferable Computers are described at http://www.epeat.net

e Non-Ozone Depleting Products are described at
http://www.epa.gov/Ozone/snap.index.html

e Recycled Products are described at http://epa.gov/cpg

o Water efficient products are described at http://epa.gov/watersense/

To the extent that the services provided by the Contractor require the provision of any of
the above types of products, the environmentally preferable type of product is to be
furnished unless that type of product is not available competitively within a reasonable
time, at a reasonable price, is not life cycle cost efficient in the case of energy
consuming products, or does not meet reasonable performance standards. The clauses at
FAR 52.223-2, Affirmative Procurement of Biobased products under Service and
Construction Contracts, 52.223-15, Energy Efficiency in Energy Consuming Products,
and 52.223-17, Affirmative Procurement of EPA-Designated Items in Service and
Construction Contracts, in Section I require the use of products that have biobased
content, are energy efficient, or have recycled content.

DOE CONTRACT ADMINISTRATION AND OVERSIGHT

The Hanford 222-S Laboratory Contract at the Hanford site presents significant work
scope, and makes it imperative that DOE has a focused approach for providing oversight
of Contractor work. DOE oversight activities will focus primarily on ensuring safe
operation and management of the 222-S Laboratory contract at Hanford. The DOE
oversight will be conducted in a tailored and proactive manner with minimal interference
with contract performance. The Contractor shall respond to DOE oversight and to
concerns, findings, and observations as identified by the CO or COR during the conduct
of these oversight activities. The areas of oversight are:

(&) Management Oversight: This includes field inspection and the monthly assessments
of contract status, which will be used to determine and validate contract
performance.

(b) Contract Management Oversight: Administration and monitoring of the prime
contract will be in accordance with the contract terms and conditions which include,
but are not limited to, the oversight required under FAR Subchapter G — Contract
Management (FAR Parts 42-51) and its supplements, as applicable.

(c) Other Oversight: The COR, Facility Representatives and/or Subject Matter Experts
will conduct regular oversight and assessments. The purpose of these contacts will
be to assess performance. In addition to this regular involvement, the Contractor
shall support:

(1) Management Walkthroughs conducted in areas or locations where work is
ongoing;

(2) Periodic Walkthroughs by DOE-HQ personnel or regulators; and

(3) Employee concerns elevated to DOE for evaluation.
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PRIVACY ACT SYSTEMS OF RECORD

@ The Contractor shall design, develop, or adopt the following systems of records
on individuals to accomplish an agency function pursuant to the Section | Clause
entitled, FAR 52.224-2, Privacy Act.

Title

Personnel Records of Former Contractor Employees
Emergency Locator Records

Payroll & Locator Records

Report of Compensation

Payroll & Pay-Related Data for Employees of Terminated Contractors
General Training Records

Personnel Medical Records

Personnel Radiation Exposure Records

Contractor Employees Insurance Claims

Personnel Security File

Security Investigations

Employee and Visitor Access Control Records
Access Authorization for ADP Equipment

General Correspondence Files

(b) The above list shall be revised by mutual agreement between the Contractor and
the Contracting Officer as necessary to keep it current. A formal modification to
the Contract is not required to incorporate these revisions; but the revisions
become effective upon mutual agreement of the parties. The mutually agreed
upon revisions shall have the same effect as if actually listed above for the purpose
of satisfying the listing requirement contained in paragraph (a)(1) of the Section |
Clause entitled, FAR 52.224-2, Privacy Act. The revisions will be formally
incorporated per the next annual Contract update modification, unless added
sooner by the Contracting Officer.

TRANSITION TO FOLLOW-ON CONTRACT

The Contractor recognizes that the work and services covered by this contract are vital to
the DOE mission and must be maintained without interruption, both at the
commencement and the expiration of this contract. It is therefore understood and further
agreed in recognition of the above:

(a) At the expiration of the contract term or any earlier termination thereof, the
Contractor shall cooperate with a successor contractor by allowing its employees to
interview for possible employment. For those employees who accept employment with
the successor contractor, such employees shall be released in coordinated manner to the
successor contractor. The Contractor shall cooperate with the successor contractor with
regard to the termination or transfer arrangements for such employees to assure
maximum protection of employee service credits and fringe benefits.
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(b) At contract expiration or termination, the Contractor shall cooperate with a successor
contractor to jointly prepare a mutual detailed plan for the phase-out and phase-in of
operations. This plan shall specify a training and orientation program to cover each
phase of the scope of work covered by the contract. A proposed date by which the
Contractor will assume responsibility from the outgoing contractor for such work shall
be established. The outgoing contractor will maintain full responsibility for such work
until assumption thereof by the Contractor. Execution of the proposed plan or any part
thereof shall be accomplished in accordance with the Contracting Officer's direction and
approval.

EXTERNAL AFFAIRS

External Affairs includes information and involvement programs to reach diverse
external parties interested in Hanford (e.g. Tribal Nations, stakeholders, news media,
elected officials and their staffs, local community officials and the public) with the
status, challenges and objectives of the cleanup work. For all external constituencies, the
Contractor shall anticipate specific areas of concern, interest, or controversy, and employ
appropriate communication strategies that inform and involve.

DOE retains the primary role in directing the timing, substance and form of public
information and must approve all products and outreach.

For activities within the Contract scope, the Contractor shall:

@) Provide information and/or resources as requested in support of DOE-ORP
media interactions.

(b) As requested, work with DOE-ORP to inform and involve the Tribal Nations as
part of cleanup decision making processes, in accordance with the DOE
American Indian and Alaska Native Tribal Government Policy and
implementation guidance. Support and coordinate with DOE-ORP on the
ongoing technical staff interactions to ensure that affected Tribes can be
involved early and often in proposed plans and activities.

(c) As requested, inform and involve the public, citizen advisory boards, and other
interested parties in proposed plans and activities. Provide resources for required
public comment and outreach processes related to upcoming decision making
(e.g., NEPA and CERCLA).

(d) As necessary, participate in tour planning and preparation, and make facilities
and personnel available as requested by DOE. Visits to the project sites shall be
part of ongoing communication and outreach activities.

(e) Provide MSC with current information related to the Contract scope to maintain
the external Hanford website.

0] Participate in meetings and briefings to update interested external parties on
Contract activities when requested by DOE.
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Provide ongoing support to DOE in the preparation of communication materials,
such as presentations, fact sheets, specialized graphics and charts, large posters,
and up-to-date photography.

RADIOLOGICAL SITE SERVICES AND RECORDS, AND OCCUPATIONAL
MEDICINE SERVICES AND RECORDS

(a)

(b)

(©)

The Contractor shall obtain Radiological Site Services (RSS) and occupational
medicine services for all Contractor and subcontractor employees performing
hazardous work that may expose workers to chemical, physical (including
radiological), biological, and/or similar hazards. The Contractor shall identify
required RSS and occupational medicine services as required by Section C.
2.1.10.5 Other Government Furnished Services.

RSS are obtained as specified in Contract Section J, Attachment J.3 entitled, Hanford
Site Services and Interface Requirements Matrix. RSS includes external dosimetry,
internal dosimetry services, radiological instrumentation program, and radiological
records services. The Section | Clauses entitled, DEAR 952.223-75, Preservation of
Individual Occupational Radiation Exposure Records and DEAR 970.5204-3, Access
to and Ownership of Records are implemented as follows with respect to radiological
records: All radiological exposure records generated during the performance of
Hanford-related activities will be maintained by the designated provider of this service
listed in Section J, Attachment J.3 entitled, Hanford Site Services and Interface
Requirements Matrix and are the property of the U.S. Department of Energy (DOE).

Occupational medicine services are provided under this Contract by the Hanford
Site occupational medicine services contractor as specified in Contract Section J,
Attachment J.3 entitled, Hanford Site Services and Interface Requirements Matrix.
The Section | Clause entitled, DEAR 970.5204-3, Access to and Ownership of
Records is implemented as follows with respect to occupational medicine records:
All occupational medicine records generated during the performance of Hanford-
related activities will be maintained by the Hanford Site occupational medicine
services provider and are the property of DOE.

DISPOSITION OF INTELLECTUAL PROPERTY - FAILURE TO COMPLETE
CONTRACT PERFORMANCE

The following provisions shall apply in the event the Contractor does not complete
contract performance for any reason:

(a)

The Government may take possession of and use all the technical data, including
limited rights data, restricted computer software, and data and software obtained
from subcontractors, licensors, and licensees, necessary to complete the work in
conformance with this contract, including the right to use the data in any
Government solicitations for the completion of the work contemplated under this
contract. Technical data includes, but is not limited to, specifications, designs,
drawings, operational manuals, flowcharts, software, databases and any other
information necessary for the completion of the work under this contract. The
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Contractor shall ensure that its subcontractors and licensors make similar rights
available to the Government and its contractors.

(b) The Contractor agrees to and does hereby grant to the Government an irrevocable,
non-exclusive, paid-up license in and to any inventions or discoveries regardless of
when conceived or actually reduced to practice by the Contractor, and any other
intellectual property, including technical data, which are owned or controlled by the
Contractor, at any time through completion of this Contract and which are
incorporated or embodied in the construction of the facilities or which are utilized
in the operation or remediation of the facilities or which cover articles, materials or
products manufactured at a facility: (1) to practice or to have practiced by or for the
Government at the facility; and (2) to transfer such license with the transfer of that
facility. The acceptance or exercise by the Government of the aforesaid rights and
license shall not prevent the Government at any time from contesting the
enforceability, validity or scope of, or title to, any rights or patents or other
intellectual property herein licensed.

(c) In addition, the Contractor will take all necessary steps to assign permits,
authorizations, leases, and licenses in any third party intellectual property to the
Government, or such other third party as the Government may designate, that are
necessary for the completion of the work contemplated under this Contract.

PRICE-ANDERSON AMENDMENTS ACT NON-COMPLIANCE

The Contractor shall establish an internal Price-Anderson Amendments Act (PAAA)
noncompliance identification, tracking, and corrective action system and shall provide
access to and fully support DOE reviews of the system. The Contractor shall also
implement a Price- Anderson Amendments Act reporting process which meets
applicable DOE standards. The Contractor shall be accountable for ensuring that
subcontractors adhere to these requirements.

CONTRACTOR ACCEPTANCE OF NOTICES OF VIOLATION OR ALLEGED
VIOLATIONS, FINES, AND PENALTIES

(a) The Contractor shall accept, in its own name, notices of violation(s) or alleged
violations (NOVs/NOAVSs) issued by federal or state regulators to the Contractor
resulting from the Contractor's performance of work under this contract, without regard
to liability. The allowability of the costs associated with fines and penalties shall be
subject to other provisions of this contract.

(b) After providing DOE advance written notice, the Contractor shall conduct
negotiations with regulators regarding NOVs/NOAVs and fine and penalties. However,
the Contractor shall not make any commitments or offers to regulators that would bind
the Government, including monetary obligations, without first obtaining written
approval from the CO. Failure to obtain advance written approval may result in
otherwise allowable costs being declared unallowable and/or the Contractor being liable
for any excess costs to the Government associated with or resulting from such
offers/commitments.
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(c) The Contractor shall notify DOE promptly when it receives service from the
regulators of NOVs/NOAVSs and fines and penalties.

H.34 ALLOCATION OF RESPONSIBILITY AND LIABILITY FOR CONTRACTOR
AND U.S. DEPARTMENT OF ENERGY (DOE) ENVIRONMENTAL
COMPLIANCE ACTIVITIES

(@) In this Clause:

(1)“Environmental” requirements means requirements imposed by applicable
Federal, State, and local environmental laws and regulations, including,
without limitation, statutes, ordinances, regulations, court orders, consent
decrees, administrative orders, or compliance agreements including the
Hanford Federal Facility Agreement and Consent Order, consent orders,
permits, and licenses; and

(2)“Party” means either the Contractor or DOE.

(b) Responsibility and liability for fines or penalties arising from or related to
violations of environmental requirements shall be borne by the party causing the
violation regardless of which party:

(1) The cognizant regulatory authority fines or penalizes;

(2) Signs permit applications (including situations where DOE signs defective or
non-conforming permit applications or other environmental submittals
prepared by or under the direction of the Contractor), manifests, reports, or
other required documents;

(3) Is a permittee; or

(4) Is the named subject of an enforcement action or assessment of a fine or
penalty.

(c) Consequently, if the Contractor causes a violation:

(1) All fines and penalties arising from or related to violations of environmental
requirements are to be paid by Contractor. If DOE pays a fine or penalty for a
violation that the Contractor caused, the amount of the fine or penalty shall be
due from the Contractor, and DOE may immediately offset that amount
against payments to which the Contractor is otherwise entitled to or any other
funds otherwise owed by the Government to the Contractor; and

(2) Costs of challenging or defending actions brought against the Contractor for
violations of environmental requirements are to be borne by the Contractor.
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ENVIRONMENTAL RESPONSIBILITY

(@) General. The Contractor is required to comply with all environmental laws,
regulations, and procedures applicable to the work being performed under this
Contract. This includes, but is not limited to, compliance with applicable Federal,
State and local laws and regulations, interagency agreements such as the Hanford
Federal Facility Agreement and Consent Decree [also known as the Tri-Party
Agreement (TPA)], consent orders, consent decrees, and settlement agreements
between the U. S. Department of Energy (DOE) and Federal and state regulatory
agencies. For the purposes of this Contract, the TPA constitutes a requirement
pursuant to which the Contractor agrees to plan and perform the Contract work.

(b) Environmental Permits. This Clause addresses three permit scenarios, where the
Contractor is the sole permittee; where the Contractor and DOE are joint
permittees; and where multiple Contractors are permittees.

EMERGENCY CLAUSE

(@) The U.S. Department of Energy (DOE) Richland Operations Office (DOE-RL)
Manager and/or the DOE Office of River Protection (DOE-ORP) Manager or designee
shall have sole discretion to determine when an emergency situation exists at the
Hanford Site. In the event that either the DOE-RL or DOE-ORP Manager or designee
determines such an emergency exists, the applicable DOE Manager or designee will
have the authority to direct any and all activities of the Contractor and subcontractors
necessary to resolve the emergency situation. The applicable DOE Manager or
designee may direct the activities of the Contractor and subcontractors throughout the
duration of the emergency.

(b) During declared security events, DOE-RL may assume direct command and control of
the Hanford Patrol. The Chief of the Hanford Patrol shall report directly to the DOE-
RL Director of Security and Emergency Services (SES) once DOE-RL has assumed
command.

(c) The Contractor shall include this Clause in all subcontracts at any tier for work
performed at the Hanford Site.

PROTECTION OF PERSONALLY IDENTIFIABLE INFORMATION (PI11)
(a) Definitions.

(1) Personally Identifiable Information: Any information about an individual maintained
by DOE or its contractors, (e.g. medical, education, financial, criminal or other
employment history and information, etc.), which can be used to distinguish or trace an
individual's identity, (e.g. name, social security numbers, date and place of birth,
mother's maiden name, biometric records, etc.), and any other personal information
which is linked or linkable to an individual.

(2) Pl Incident: Any suspected or confirmed cyber security or physical security
incident involving PII.
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(b) Requirements.

(1) All suspected or confirmed cyber security and physical security incidents involving
Pll are to be reported to the DOE Cyber Incident Advisory Capability (CIAC) within 45
minutes of discovering the incident. Reports to the CIAC may be sent via email to
ciac@ciac.org, by phone to (925) 422-8193, or by fax to (925) 423-8002. The CIAC

website is www.ciac.org.

(2) In addition to notification to CIAC, all suspected or confirmed cyber security and
physical security incidents involving P1I shall be reported telephonically within 45
minutes of discovering the incident to: (i) the EM-3 Chief Operating Officer; and (ii) the
ORP Manager, ORP Deputy Manager, or ORP Duty Officer.

(3) While the initial notification may be telephonic, the Contractor must follow-up
writing signed by a senior Contractor official. Notices must at a minimum contain
factual information describing both the circumstances surrounding the loss and the
information that was compromised. All notifications shall include the name and
telephone number of a contact person.

(4) Appropriate steps shall be taken to minimize identity theft risks to the affected
individuals.

(5) The Contractor shall notify all employees and others affected by the PII loss unless
after consultation with law enforcement officials, the Assistant Secretary for
Environmental Management determines that notification will significantly compromise
the investigation.

COMPLIANCE WITH FIPS PUB 201-2

This contract involves the acquisition of hardware, software, or services related to
physical access to Federal premises or electronic authentication or access control to a
Federal agency’s computer systems and electronic infrastructure. Any such hardware,
software, or services delivered under this contract shall comply with FIPS Pub 201-2,
and FIPS Pub 201-2 shall take precedence over any conflicting performance requirement
of this contract. Should the contractor find that the Performance Work Statement or
specifications of this contract do not conform to FIPS Pub 201-2, it shall notify the
Contracting Officer of such nonconformance and shall act in accordance with
instructions of the Contracting Officer.

HANFORD SITE RECREATION POLICY

The Contractor shall comply with the Hanford Site Recreation Policy. The Contractor
shall flow-down applicable requirements of this Clause to any subcontractors.

PAPERLESS DIRECTIVE PROCESSING SYSTEM
(@) The Contractor, in addition to complying with applicable laws, rules, and other

regulations, shall comply with those DOE orders and other directives applicable to
Contractors, with the applicable departmental policies, plans, programs, and
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management directives, and with all changes to assigned work as agreed to by the
Contractor and the Contracting Officer (CO) or designee.

DOE has developed an operating and administrative requirements “List of
Applicable DOE Directives,” attached to the contract as Section J, Attachment J.1.
The Contractor shall comply with the directives identified in such list. The
Contractor shall make no claim, including a claim for equitable adjustment under
the Changes clauses of this contract, for additional costs, fee or extension of time
of performance relating to compliance with the directives in such list.

The List of Applicable DOE Directives to the contract will be revised and issued,
by the DOE CO, as a contract modification, as necessary. The CO may direct the
Contractor to comply with additional DOE directives and local directives and
revisions thereto, as follows:

Pursuant to any Environment, Safety, and Health provisions of this contract, and
in accordance with the Changes clause of this contract with respect to changes in
directives involving safety, environment, health, and quality.

At least once a month, the Contractor will extract directives from the DOE
Paperless Directive System utilizing the Internet as notification of their availability
by DOE electronic prompting. Copies of DOE directives may be obtained without
charge from the CO or by citing the number of this contract in a written request
sent to the following address:

U.S. DOE

Distribution Section

1000 Independence Ave S.W.
Washington, DC 20585
James V. Forrestal Building

The CO and his/her representative(s) expressly authorized in writing to do so are
the only Government officials authorized to provide explanations as to the
applicability of directives. The CO is the only Government Official authorized to
resolve possible conflicting requirements involving directives.

Upon receipt of a new or revised directive, the Contractor shall review it for
consistency with the other terms of this contract and for impacts on funding,
manpower and other provisions of the contract. If the Contractor considers the
directive to be consistent with the other terms of this contract and it can be
implemented within existing funds, manpower, and other provisions of the
contract and the implementation will not have a negative impact on the cost,
schedule, or other obligations of the Contractor, the Contractor shall establish an
implementation schedule, and so advise the CO within 30 calendar days of receipt.
In the event the Contractor considers the directive to be inconsistent with the other
terms of this contract or the requirements of the directive cannot be implemented
within existing funding, manpower, and other provisions of the contract, the
Contractor shall so advise the CO within 30 calendar days of receipt. Such notice
shall include the basis for the claimed inconsistency and the projected cost of
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implementation in excess of current funding, manpower, and other provisions of
the contract. After evaluation of the Contractor’s position, the CO shall issue
direction to the Contractor, pursuant to the applicable Changes clause in this
contract, concerning appropriate implementation of the directive.

(g) The Contractor will, at least quarterly, notify DOE of those directives obtained
from the DOE Paperless Directive System as described in (d) above. The
Contractor cognizant personnel will review these directives and recommend for
concurrence disposition of the directives to DOE-Hanford.

(h)  Upon agreement between the Contractor and DOE, the directive will be
implemented as outlined in a Contractor Management Summary or
Implementation Plan, whichever is appropriate, and the directive added to
Attachment J.1, List of Applicable DOE Directives of the contract and issued by
the CO. The same process will be utilized for deletion of directives.

(i)  The Contractor shall incorporate the substance of this clause with respect to
applicable directives, excluding any reference to the Changes clause, in
subcontracts for performance of work at the site and as directed by the CO.

PERFORMANCE GUARANTEE AGREEMENT

The Contractor’s parent organization(s) or all member organizations if the Contractor is
a joint venture, limited liability company, or other similar entity, shall guarantee
performance of the contract as evidenced by the Performance Guarantee Agreement
incorporated in the contract in Section J, Attachment J.10.

If the Contractor is a joint venture, limited liability company, or other similar entity
where more than one organization is involved, the parent(s) or all member organizations
shall assume joint and severable liability for the performance of the contract. In the
event any of the signatories to the Performance Guarantee Agreement enters into
proceedings related to bankruptcy, whether voluntary or involuntary, the Contractor
agrees to furnish written notification of the bankruptcy to the Contracting Officer.

RESPONSIBLE CORPORATE OFFICIAL

The Contractor has provided a guarantee of performance from its parent company(s) in
the form set forth in the Section J, Attachment J.10 entitled, “Performance Guarantee
Agreement.” The individual signing the “Performance Guarantee Agreement” for the
parent company(s) should be the Responsible Corporate Official.

The Responsible Corporate Official is the person who has sole corporate (parent
company(s)) authority and accountability for Contractor performance. DOE may
contact, as necessary, the single Responsible Corporate Official identified below
regarding Contract performance issues.

Responsible Corporate Official:
Name:

Position:

Company/Organization:
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Address:
Phone:
Facsimile:
Email:

Should the Responsible Corporate Official or their contact information change during
the period of the Contract, the Contractor shall promptly notify the Contracting Officer
in writing of the change.

Identified below is each member of the Corporate Board of Directors that will have
corporate oversight. DOE may contact, as necessary, any member of the Corporate
Board of Directors, who is accountable for corporate oversight of the Contractor
organization and key personnel.

Corporate Board of Directors:

Name:

Position:
Company/Organization:
Address:

Phone:

Facsimile:

Email:

Should any change occur to the Corporate Board of Directors or their contact
information during the period of the Contract, the Contractor shall promptly notify the
Contracting Officer in writing of the change.

PERFORMANCE EVALUATION AND MEASUREMENT PLAN (PEMP)
To the extent not set forth elsewhere in the contract:

(@) The Government shall establish a Performance Evaluation and Measurement Plan
(PEMP) upon which the determination of the total available award fee amount
earned shall be based. The PEMP will address the quality of the contractor’s
performance in delivery of contract requirements. The quality expectations will be
specified in the contract directly, in the PEMP, or by reference. A copy of the
PEMP shall be provided to the Contractor no later than thirty (30) days prior to the
scheduled start date of the evaluation period.

(b) The PEMP will set forth the criteria upon which the Contractor will be evaluated
relating to the quality objectives selected for evaluation. Such criteria may include
subjective criteria. The PEMP shall also set forth the method by which the total
available award fee amount will be allocated and the amount earned determined.

(c) The PEMP may, consistent with the contract statement of work, be revised during
the period of performance. The contracting officer will notify the contractor of
such unilateral changes at least thirty (30) calendar days prior to the start of the
evaluation to which the change will apply.
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(d) The Contractor shall submit a year-end Annual Self-Assessment Report no later
than ten (10) calendar days after the end of an evaluation period, which is a self-
assessment of the Contractor’s annual performance relative to elements of the
PEMP. This appraisal shall include comprehensive supporting data to an adequate
depth to enable DOE to perform independent verification and analysis. DOE may
perform independent evaluations, may seek additional input from other relevant
entities, and may request additional data as deemed necessary.

H.44 OBSERVANCE OF HOLIDAYS
The following days shall be observed as holidays:

New Year’s Day
Washington’s Birthday
Memorial Day

July 4"

Labor Day

Thanksgiving Day

The Friday after Thanksgiving
Christmas Eve

Christmas Day

H.45 ENERGY EMPLOYEES OCCUPATIONAL ILLNESS COMPENSATION
PROGRAM ACT (EEOICPA)

The Contractor shall provide support of the EEOICPA established under Title XXXVI of
the National Defense Authorization Act of 2001 (Public Law 106-398). The Contractor
shall provide records in accordance with the Section | Clause entitled, DEAR 970.5204-3,
Access to and Ownership of Records in support of EEOICPA claims and the claim process
under the EEOICPA.

The Contractor shall:

@ Verify employment and provide other records which contain pertinent
information for compensation under the EEOICPA. The Contractor shall
provide this support for itself and any named subcontractors’ employees.

(b) Provide reports as directed by the U.S. Department of Energy (DOE), such as
costs associated with EEOICPA.

(c) Provide an EEOICPA point-of-contact; this employee shall attend meetings, as
requested by the U.S. Department of Energy Richland Operations Office (DOE-
RL).

(d) Locate, retrieve and provide a minimum of two (2) copies of any personnel and
other program records as requested.

(e) Perform records research needed to complete the Department of Labor (DOL)
claims or to locate records needed to complete the claims.
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4] Perform/coordinate records declassification activities required for the processing
of claims forms.

(9) Keep Federal Compensation Program Act (FCPA) information current on
EEOICPA claims activities.

(h) Ensure costs information is input to the FCPA electronic reporting system by the
10th of each month.

(M Ensure all EEOICPA claims received are completed and returned to DOE-RL
within 45 calendar days of the date entered in the FCPA electronic reporting
system.

The FCPA electronic reporting system will be provided to the Contractor.

PARTNERING

In order to most effectively accomplish this Contract, the Government proposes to form
a cohesive partnership with the Contractor. It is a way of doing business based upon
trust, dedication to common goals, and an understanding and respect of each other's
expectations and values. The process creates a teambuilding environment which fosters
better communication and problem solving, and a mutual trust between the participants.
These key elements create a climate in which issues can be raised, openly discussed, and
jointly settled, without getting into an adversarial relationship. In this way, partnering is
a mindset, and a way of doing business. It is an attitude toward working as a team, and
achieving successful project execution. This endeavor seeks an environment that
nurtures team building cooperation, and trust between the Government and the
Contractor. The partnership strives to draw on the strengths of each organization in an
effort to achieve a quality project done right the first time, within budget, and on
schedule.

Participation in the partnership will be totally voluntary by the parties. Any cost
associated with effectuating this partnership will be agreed to by both parties during
Contract performance. The U.S. Army Corps of Engineers has championed partnering
and their guidelines will be utilized in organizing partnering meetings and establishing a
partnering agreement.

OFFICIAL USE ONLY INFORMATION

@ Official Use Only (OUO) information is certain unclassified information that
may be exempt from public release under the Freedom of Information Act and
has the potential to damage governmental, commercial, or private interests if
disseminated to persons who do not need to know the information to perform
their jobs or other DOE authorized activities.

(b) The Contractor shall comply with the Contractor Requirements Documents
(CRDs) of DOE O 471.3, ldentifying and Protecting Official Use Only
Information, and DOE M 471.3-1, Manual for Identifying and Protecting
Official Use Only Information, to determine whether unclassified documents
created and/or handled in the performance of this contract are OUO information,
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and ensure that documents determined to contain OUO information are marked
appropriately.
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